SEMITIC SOFT

<u>Property Website Phase 1 Proposal</u>

<u>Features</u>

- Fully responsive web based layout Mobile, Tab view supported
- Database driven content display which can be handled through CMS
- Email Notification Alerts
- Admin panel users with multi level structure
  - o Admin (Full Access By Default)
  - o Managers (Assigned specific rights by Admin)
- Reporting
- User Activity Logs

<u>One Time Payment</u>

- Approximate Completion Time: 3 Weeks (Note: this will be breakdown to different stages of the project)
- Cost: PKR 35k
- Any further addition will be charged separately

<u>Contract Based</u>

- 12 months contract which will cover Completion, Quality Check, Support, Further Updates
- Monthly Rate: PKR 10k
- Any additions or modifications will be included

<u>Notes</u>

- We will be responsible for delivering the complete website with the mentioned above features to the company in the defined time duration.
- The company will depute a resource who will be responsible to provide required information and data.
- Any kind of bug or functionality malfunction will be fixed free of charge.
- However further additions i.e. new functionality or new module will be charged accordingly (Not applied to contract based option).
- Any kind of time delay from the company while requiring information, content or meeting will not be included to the portal deadline.